OFFICE OF CITY ARCHITECT
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GENERAL CONDITIONS 4-15-11
PART |

101. DEFINITIONS

Wherever used in any of the Contract Documents, the following meanings shall be given to the terms herein
defined:

a. The term "Contract" means the Contract executed by the City of Duluth in its capacity as agent for the City
of Duluth and the Contractor, of which these GENERAL CONDITIONS form a part.

b. The term "City" means the City of Duluth, Minnesota, which is authorized to undertake this Contract and
within which the Project Area is situated or any employee of the City of Duluth designated by the City of
Duluth for the purpose of inspecting, directing, or having in charge the work embraced in this Contract.

c. The term "Contractor" means the person, firm, or corporation entering into the Contract with the City to
construct and install the Improvements embraced in this Contract.

d. The term "Project Area" means site within which is specified Contract limits of the Improvements
contemplated to be constructed in whole or in part under this Contract.

e. The term "Architect" means the architect or engineer licensed to practice architecture or engineering and
serving the City with architectural or engineering services, or his authorized representative or successor.

f. The term "Change Order" means a written order to the Contractor, signed by the City, issued after

execution of the Contract, authorizing and directing a change in the Work or an adjustment in the contract
sum or the contract time. The contract sum and the contract time may be changed only by Change Order.

g. The term "Contract Documents" means and shall include the following: Executed Agreement, Addenda (if
any), Invitation for Bids, Instructions to Bidders, Signed Copy of Bid, General Conditions, Special Conditions,
Technical Specifications, and Drawings (as listed in the Schedule of Drawings), and all requested submittals
such as Certificate of Insurance, performance and payment bonds, EEO Affirmative Action Policy Statement &
Compliance Certificate, Certificate of Non-Collusion.

h. The term "Drawings" means the drawings listed in the Schedule of Drawings.

i. The term "Field Order" means a written interpretation necessary for the proper execution of the Work, in
the form of drawings or otherwise issued to the Contractor by the City or the Architect.

j. The term "Technical Specifications" means that part of the Contract Documents which describes, outlines
and stipulates the quality of the materials to be furnished, the quality of workmanship required, and the
methods to be used in carrying out the construction work to be performed under this Contract.

k. The term "Addenda" or "Addendum" means any changes, revisions or clarifications of the Contract
Documents which have been duly issued by the City to prospective Bidders prior to time of receiving Bids.

I. The term "Work" means all labor necessary to produce the construction required by the Contract
Documents, and all materials and equipment incorporated in such construction.

102. SUPERINTENDENCE BY CONTRACTOR

a. Except where the Contractor is an individual and gives his personal superintendence to the work, the
Contractor shall provide a competent superintendent, satisfactory to the City and the Architect, on the work
at all times during working hours with full authority to act for him. The Contractor shall also provide an
adequate staff for the proper coordination and expediting of his work.

b. The Contractor shall lay out his own work and he shall be responsible for all work executed by him under
the Contract. He shall verify all figures and elevations before proceeding with the work and will be held

responsible for any error resulting from his failure to do so.
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103. SUBCONTRACTS

a. The Contractor shall not execute an agreement with any subcontractor, or permit any subcontractor to
perform any work included in this contract until he has submitted a noncollusion affidavit from the
subcontractor in substantially the form attached and has received written approval of such subcontractor
from the City.

b. No proposed subcontractor shall be disapproved by the City except for cause.

c. The Contractor shall be as fully responsible to the Owner for the acts and omissions of his subcontractors,
and of persons either directly or indirectly employed by them, as he is for the acts and omissions of persons
directly employed by him.

d. The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work to
require compliance by each subcontractor with the applicable provisions of this Contract.

e. Nothing contained in this Contract shall create any contractual relationship between the subcontractor and
the City.

104. OTHER CONTRACTS

The City may award, or may have awarded, other contracts for additional work, and the Contractor shall
cooperate fully with such other Contractors, by scheduling his own work with that to be performed under
other Contracts as may be directed by the City. The Contractor shall not commit or permit any act which will
interfere with the performance of work by any other Contractor as scheduled.

105. FITTING AND COORDINATION OF THE WORK

The Contractor shall be responsible for the proper fitting of all work and for the coordination of the operations
of all trades, subcontractors, or materialmen engaged upon this Contract. He shall be prepared to guarantee
to each of his subcontractors the locations and measurements which they may require for the fitting of their
work to all surrounding work.

106. MUTUAL RESPONSIBILITY OF CONTRACTORS

If, through acts or neglect on the part of the Contractor, any other Contractor or any subcontractor shall suffer
loss or damage on the work, the Contractor shall settle with such other Contractor or subcontractor by
agreement or arbitration, if such other Contractor or subcontractor will so settle. If such other Contractor or
subcontractor shall assert any claim against the City on account of damage alleged to have been so sustained,
the City shall notify this Contractor, who shall defend at his own expense any suit based upon such claim, and,
if any judgment or claims against the City shall be allowed, the Contractor shall pay or satisfy such judgment or
claim and pay all costs and expenses in connection therewith.

107. PROGRESS SCHEDULE

The Contractor shall submit for approval immediately after execution of the Agreement, a carefully prepared
Progress Schedule, showing the proposed dates of starting and of completing each of the various sections of
the work, the anticipated monthly payments to become due the Contractor and the accumulated percent of
progress each month.

108. PAYMENTS

1) Partial Payments.

a. The Contractor shall prepare his requisition of partial payment as of the last day of the month and submit it,
with the required number of copies, to the City contracting officer for his approval. The amount of the
payment due the Contractor shall be determined by adding to the total value of work completed to date, the
value of materials properly stored on the site and deducting (1) five percent (5%) of the total amount, this sum
to be retained until final payment and (2) the amount of all previous payments. The total value of the work
completed to date shall be based on the estimated quantities of work completed and on the unit prices



contained in the agreement. The value of materials properly stored on site shall be based upon the estimated
guantities of such materials and the invoice prices. Copies of all invoices shall be available for the inspection
of the Architect and the City.

b. Monthly or partial payments made by the City to the Contractor are moneys advanced for the purpose of
assisting the Contractor to expedite the work of construction. The Contractor shall be responsible for the care
and protection of all materials and work upon which payments have been made until final acceptance of such
work and materials by the City. Such payments shall not constitute a waiver of the right of the City to require
the fulfillment of all terms of the Contract and the delivery of all improvements embraced in this Contract
complete and satisfactory to the City in all details.

2) Final Payment.

a. After final inspection and acceptance by the Architect and the City of all work under the Contract, the
Contractor shall prepare his requisition for final payment which shall be based upon the carefully measured
and computed quantity of each item of work at the applicable unit prices stipulated in the Agreement. The
total amount of the final payment due the Contractor under this Contract shall be the amount computed as
described above less all previous payments. Final payment to the Contractor shall be made subject to his
furnishing the City with a release in satisfactory form of all claims against the City arising under and by virtue
of his contract, other than such claims, if any, as may be specifically excepted by the Contractor from the
operation of the release as provided under Section 113 hereof.

b. The City, before paying the final estimate, may require the Contractor to furnish releases or receipts from
all subcontractors having performed any work and all persons having supplied materials, equipment (installed
on the Project) and services to the Contractor, if the City deems the same necessary in order to protect its
interest. The City, however, may if it deems such action advisable make payment in part or in full to the
Contractor without requiring the furnishing of such releases or receipts and any payments so made shall in no
way impair the obligations of any surety or sureties furnished under this Contract.

c. Withholding of any amount due the City under Section 403, entitled “Liquidated Damages,” under SPECIAL
CONDITIONS, shall be deducted from the final payment due the Contractor.

3) Withholding Payments

The City may withhold from any payment otherwise due the Contractor so much as may be necessary to
protect the City and, if it so elects, may also withhold any amounts due from the Contractor to any
subcontractors or material dealers for work performed or material furnished by them. The foregoing
provisions shall be construed solely for the benefit of the City and will not require the City to determine or
adjust any claims or disputes between the Contractor and his subcontractors or material dealers, or to
withhold any moneys for their protection unless the City elects to do so. The failure or refusal of the City to
withhold any moneys from the Contractor shall in no wise impair the obligations of any surety or sureties
under any bond or bonds furnished under this Contract.

4) Payments Subject to Submission of Certificates.

Each payment to the Contractor by the City shall be made subject to submissions by the Contractor of all
written certifications required of him and his subcontractors by Section Il, Part Il Supplementary General
Conditions for Federally, State of Minnesota, and/or City Assisted Activities.

109. CHANGES IN THE WORK

a. The City may make changes in the scope of work required to be performed by the Contractor under the
Contract by making additions thereto, or by omitting work therefrom, without invalidating the Contract, and
without relieving the Contractor from any of his obligations under the Contract or any guarantee given by him
pursuant to the Contract provisions, and without affecting the validity of the guaranty bonds, and without



relieving or releasing the surety or sureties of said bonds. All such work shall be executed under the terms of
the original Contract unless is expressly provided otherwise.

b. Except for the purpose of affording protection against any emergency endangering health, life, or property,
the Contractor shall make no change in the materials used or in the specified manner of constructing and/or
installing the Improvements or supply additional labor, services, or materials beyond that actually required for
the execution of the Contract, unless in pursuance of a written order from the City authorizing the Contractor
to proceed with the change. No claim for an adjustment of the Contract Price will be valid unless so ordered.
c. If applicable unit prices are contained in the Agreement (established as a result of either a unit price bid or a
Supplement Schedule of Unit Prices), the City shall order the Contractor to proceed with desired changes in
the work, the value of such changes to be determined by the measured quantities involved and the applicable
unit prices specified in the Contract; provided that, in case of a unit price contract the net value of all changes
does not increase or decrease the original total amount shown in the Agreement by more than twenty-five
percent (25%) in accordance with Section entitled Unit Prices, under INSTRUCTIONS TO BIDDERS.

d. If applicable unit prices are not contained in the Agreement or if the total net change increases or decreases
the total Contract Price more than twenty-five (25%), the City shall, before ordering the Contractor to proceed
with desired changes, request an itemized proposal from him covering the work involved in the change after
which the procedure shall be as follows:

(1) If the proposal is acceptable, the City will prepare the change order in accordance therewith for acceptance
by the Contractor.

(2) If the proposal is not acceptable and prompt agreement between the two parties cannot be reached, the
City may order the Contractor to proceed with the work on a cost-plus limited basis; provided that this basis
shall not apply to costs incurred by Contractor for any work done by any subcontractor, which work may
proceed under the basis set forth in sub-subparagraph (3) below. A cost-plus-limited basis is defined as the
net cost of the Contractor’s labor, materials, and insurance plus fifteen percent (15%) of said net cost to

cover overhead and profit, the total cost not to exceed a specified limit.

(3) If the proposal of the Contractor is not acceptable in whole or part because of the proposals of one or
more of the subcontractors and prompt agreement between the two parties cannot be reached, the City may
order the Contractor to proceed with the work and reimburse Contractor for work done by any subcontractor
on the basis of that subcontractor's net cost of labor, materials, and insurance plus twenty percent (20%) of
said net cost to cover overhead and profit, the total cost not to exceed a specified limit. Contractor shall
supply all data to City which is necessary to determine any such subcontractor’s net costs.

e. Each change order shall include in its final form:

(1) A detailed description of the change in the work.

(2) The Contractor's proposal (if any) of a confirmed copy thereof.

(3) A definite statement as to the resulting change in the Contract price and/or time.

(4) The statement that all work involved in the change shall be performed in accordance with the Contract
requirements except as modified by the change order.

110. CLAIMS FOR EXTRA COST

a. If the Contractor claims that any instructions by Drawings or otherwise involve extra cost or extension of
time, he shall, within ten (10) days after the receipt of such instructions, and in any event, before proceeding
to execute the work, submit his protest thereto in writing to the City, stating clearly and in detail the basis of
his objections. No such claim will be considered unless so made.

b. Claims for additional compensation for extra work, due to alleged errors in ground elevations, contour lines,
or bench marks, will not be recognized unless accompanied by certified survey data, made prior to the time
the original ground was disturbed, clearly showing that errors exist which resulted, or would result, in handling
more material, or performing more work, than would be reasonably estimated from the Drawings and maps
issued.



c. Any discrepancies which may be discovered between actual conditions and those represented by the
documents shall at once be reported to the City and work shall not proceed, except at the Contractor's risk,
until written instructions have been received by him from the City.

d. If, on the basis of the available evidence, the City determines that an adjustment of the Contract

Price and/or time is justifiable, the procedure shall then be as provided in Section 109 hereof.

111. TERMINATION, DELAYS, AND LIQUIDATED DAMAGES

a. Termination of Contract.

If the Contractor refuses or fails to execute the work with such diligence as will insure its completion within
the time specified in these Contract Documents, or as modified as provided in these Contract Documents, the
City, by written notice to the Contractor, may terminate the Contractor’s right to proceed with the work.
Upon such termination, the City may take over the work and prosecute the same to completion, by contract or
otherwise, and the Contractor and his sureties shall be liable to the City for any additional cost incurred by the
City in its completion of the work and they shall also be liable to the City for liquidated damages for any delay
in the completion of the work as provided below. If the Contractor's right to proceed is terminated, the City
may take possession of and utilize in completing the work such materials, tools, equipment, and plant as may
be on the site of the work and necessary therefore.

b. Liguidated Damages for Delays.

If the work is not completed within the time stipulated in Section 7 (Special Conditions) hereof, including any
extensions of time for excusable delays as herein provided, the Contractor shall pay to the City as fixed,
agreed, and liquidated damages (it being impossible to determine the actual damages occasioned by the
delay) for each calendar day of delay, until the work is completed, the amount as set forth in Section 7 (Special
Conditions) hereof and the Contractor and his sureties shall be liable to the City for the amount thereof.

c. Excusable Delays.

The right of the Contractor to proceed shall not be terminated nor shall the Contractor be charged with
liguidated damages for any delays in the completion of the work due: (1) To any acts of the Government,
including controls or restrictions upon or requisitioning of materials, equipment, tools, or labor by reason of
war, National Defense, or any other national emergency;

(2) To any acts of the City;

(3) To causes not reasonably foreseeable by the parties to this Contract at the time of the execution of the
Contract which are beyond the control and without the fault or negligence of the Contractor, including, but
not restricted to, acts of God or of the public enemy, acts of another Contractor in their performance of some
other contract with the City, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and
weather of unusual severity such as hurricanes, tornadoes, cyclones, and other extreme weather conditions;
and

(4) To any delay of any subcontractor occasioned by any of the causes specified in subparagraphs (1), (2) and
(3) of this paragraph "c". Provided, however, that the Contractor promptly notify the City in writing within ten
(10) days the cause of the delay. Upon receipt of such notification, the City shall ascertain the facts and the
cause of the delay. If, upon the basis of facts and the terms of the Contract, the delay is properly excusable,
the City shall extend the time for completing the work for a period of time commensurate with the period of
excusable delay.

112. ASSIGNMENT OR NOVATION

The Contractor shall not assign or transfer, whether by an assignment or novation, any of its rights, duties,
benefits, obligations, liabilities, or responsibilities under this Contract without the written consent of the City;
provided, however, that assignments to banks, trust companies, or other financial institutions may be made
without the consent of the City. No assignment or novation expressly provides that the assignment of any of
the Contractor's rights or benefits under the Contract is subject to a prior lien for labor performed, services
rendered, and materials, tools, and equipment supplied for the performance of the work under this Contract



in favor of all persons, firms, or corporations rendering such labor or services or supplying such materials,
tools, or equipment.

113. DISPUTES

a. All disputes arising under this Contract or its interpretation, whether involving law or fact or both, or extra
work, and all claims for alleged breach of contract shall, within ten (10) days of the first event giving rise to the
dispute, be presented by the Contractor to the City for decision. All papers pertaining to claims shall be filed
in quadruplicate. Such notice need not detail the amount of the claim but shall state the facts surrounding the
claim in sufficient detail to identify the claim together with its character and scope. In the meantime, the
Contractor shall proceed with the work as directed by the City. Any claim not presented within the time limit
specified within this paragraph shall be deemed to have been waived, except that if the claim is of a
continuing character and notice of the claim is not given within ten (10) days of the first event giving rise to it,
the claim will be considered only for a period commencing ten (10) days prior to the receipt by the City of
notice thereof.

b. The Contractor shall submit in detail his claim and his proof thereof. Each decision by the City will be in
writing and will be mailed to the Contractor by registered or certified mail, return receipt requested, directed
to his last known address or actually delivered to Contractor or its managing agent. All interpretations or
decisions of the City shall be consistent with the Contract and its intent.

c. If the Contractor does not agree with any decision of the City, he shall in no case allow the dispute to delay
the work but shall notify the City promptly that he is proceeding with the work under protest and he may then
accept the matter in question from the final release. If the Contractor does not agree with any decision of the
City, he may submit the matter to arbitration no later than thirty (30) days after the date on which the
Contractor received the City’s decision; provided, however, that the City shall not be required to submit to
arbitration without its prior written consent; and if the City does consent to arbitration, then the Contractor
shall pay all costs of such arbitration.

114. TECHNICAL SPECIFICATIONS AND DRAWINGS

Anything mentioned in the Technical Specifications and not shown on the Drawings or shown on the Drawings
and not mentioned in the Technical Specifications, shall be of like effect as if shown on or mentioned in both.
In case of difference between Drawings and Technical Specifications, the Technical Specifications shall govern.
In case of any discrepancy on Drawings or Technical Specifications, the matter shall be immediately submitted
to the City, without whose decision, said discrepancy shall not be adjusted by the Contractor, save only at his
own risk and expense.

115. SHOP DRAWINGS

a. All required shop drawings, machinery details, layout drawings, etc. shall be submitted to the Architect or
the City, as directed by the City, in two copies for approval sufficiently in advance of requirements to afford
ample time for checking, including time for correcting, resubmitting and rechecking if necessary. The
Contractor may proceed, only at his own risk, with manufacture or installation of any equipment or work
covered by said shop drawings, etc. until they are approved and no claim, by the Contractor, for extension of
the Contract time will be granted by reason of his failure in this respect.

b. Any drawing submitted without the Contractor's stamp of approval will not be considered and will be
returned to him for proper resubmission. If any drawings show variations from the requirements of the
Contract because of standard shop practice or other reason, the Contractor shall make specific mention of
such variation in his letter of transmittal in order that, if acceptable, suitable action may be taken for proper
adjustment of contract price and/or time, otherwise the Contractor will not be relieved of the responsibility
for executing the work in accordance with the Contract even though the drawings have been approved.

c. If a shop drawing with the Contractor involves only a minor adjustment in the interest of the City not
involving a change in Contract price or time, the Architect may approve the drawing. The approval shall be



general, shall not relieve the Contractor from his responsibility for adherence to the Contract or for any error
in the drawing and shall contain in substance the following: "The modification shown on the attached drawing
is approved in the interest of the City to effect an improvement for the Project and is ordered with the
understanding that it does not involve any change in the Contract price or time; that it is subject generally to
all Contract stipulation and covenants; and that it is without prejudice to any and all rights of the City under
the Contract and surety bond or bonds."

116. REQUEST FOR SUPPLEMENTARY INFORMATION

It shall be the responsibility of the Contractor to make timely requests of the City for any additional
information not already in his possession which should be furnished by the City under the terms of this
Contract, and which he will require in the planning and execution of the work. Such requests may be
submitted in writing from time to time as the need is approached, but each shall be filed in ample time to
permit appropriate action to be taken by all parties involved so as to avoid delay. Each request shall be in
writing, and list the various items and the latest date by which each will be required by the Contractor. The
first list shall be submitted within two (2) weeks after Contract award and shall be as complete as possible at
that time. The Contractor shall, if requested, furnish promptly any assistance and information the City may
require in responding to these requests of the Contractor. The Contractor shall be fully responsible for any
delay in his work or to others arising from his failure to comply fully with the provisions of this Section.

117. MATERIALS AND WORKMANSHIP

a. Unless otherwise specifically provided for in the Technical Specifications, all workmanship, equipment,
materials and articles incorporated in the work shall be new and the best grade of the respective kinds for the
purpose. Where equipment, materials, articles or workmanship are referred to in the Technical Specifications
as an equal to any particular standard, the City shall decide the question of equality.

b. The Contractor shall furnish to the City for approval the manufacturer's detailed specifications for all
machinery, mechanical and other special equipment, which he contemplates installing together with full
information as to type, performance characteristics, and all other pertinent information as required, and shall
likewise submit for approval as required full information concerning all other materials or articles which he
proposes to incorporate in the work. (See Section 118 hereof)

c. Machinery, mechanical and other equipment, materials or articles installed or used without such prior
approval shall be at the risk of subsequent rejection.

d. Materials specified by reference to the number or symbol of a specific standard, such as A.S.T.M. Standard,
a Federal Specification or other similar standard, shall comply with requirements in the latest revision thereof
and any amendment or supplement thereto in effect on the date of the Invitation for Bids, except as limited to
type, class or grade, or modified in such reference. The Standards referred to, except as modified in the
Technical Specifications shall have full force and effect as though printed therein.

e. The City may require the Contractor to dismiss from the work such employee or employees as the City may
deem incompetent, or careless, or insubordinate.

118. SAMPLES, CERTIFICATES AND TESTS

a. The Contractor shall submit all material or equipment samples, certificates, affidavits, etc. as called for in
the Contract Documents or required by the Architect, promptly after award of the Contract and acceptance of
the Contractor's Bond. No such material or equipment shall be manufactured or delivered to the site, except
at the Contractor's own risk, until the required samples or certificates have been approved in writing by the
City or the Architect. Any delay in the work caused by late or improper submission of samples or certificates
for approval shall not be considered just cause for an extension of the contract time. Each sample submitted
by the Contractor shall carry a label giving the name of the Contractor, the project for which it is intended, and
the name of the producer. The accompanying certificate or letter from the Contractor shall state that the
sample complies with Contract requirements, shall give the name and brand of the product, its place of origin,



the name and address of the producer and all specifications or other detailed information which will assist the
Architect or the City in passing upon the acceptability of the sample promptly. It shall also include the
statement that all materials or equipment furnished for use in the project will comply with the samples and/or
certified statements.

b. Approval of any materials shall be general only and shall not constitute a waiver of the City’s right to
demand full compliance with Contract requirements. After actual deliveries, the City or the Architect will have
such check tests made as they deem necessary in each instance and may reject materials and equipment and
accessories for cause, even though such materials and equipment have been given general approval. If
materials, equipment or accessories which fail to meet check tests have been incorporated in the work, the
City or the Architect will have the right to cause their removal and replacement by proper materials or to
demand and secure such reparation by the Contractor as is equitable.

c. Except as otherwise specifically stated in the Contract, the costs of sampling and testing will be divided as
follows:

(1) The Contractor shall furnish without extra cost, including packing and delivery charges, all samples required
for testing purposes, except those samples taken on the project by the City or the Architect; (2) The
Contractor shall assume all costs of retesting materials which fail to meet Contract requirements;

(3) The Contractor shall assume all costs of testing materials offered in substitution for those found deficient;
and

(4) The City will pay for all other testing expenses.

119. CARE OF WORK

a. The Contractor shall be responsible for all damages to persons or property that occur as a result of his fault
or negligence in connection with the prosecution of the work and shall be responsible for the proper care and
protection of all work performed until completion and final acceptance, whether or not the same has been
covered in whole or in part by payments made by the City.

b. In an emergency affecting the safety of life, limb or property, including adjoining property, the Contractor,
without special instructions or authorization from the City is authorized to act at his own discretion to prevent
such threatened loss or injury, and he shall so act. He shall likewise act if instructed to do so by the City. Any
compensation claimed by the Contractor on account of such emergency work will be determined by the City
as provided in Section 109 hereof.

c. The Contractor shall avoid damage as a result of his operations to existing sidewalks, streets, curbs,
pavements, utilities (except those which are to be replaced or removed), adjoining property, etc., and he shall
at his own expense completely repair any damage thereto caused by his operations.

d. The Contractor shall shore up, brace, underpin, secure and protect as may be necessary all foundations and
other parts of existing structures adjacent to, adjoining, and in the vicinity of the site, which may be in any way
affected by the excavations or other operations connected with the construction of the Improvements
embraced in this Contract. The Contractor shall be responsible for the giving of any and all required notices to
any adjacent or adjoining property owner or other party before the commencement of any work. The
Contractor shall indemnify and save harmless the City from any damages on account of settlements or the loss
of lateral support of adjoining property and from all loss or expense and all damages for which the City may
become liable in consequence of such injury or damage to adjoining structures and their premises.

120. ACCIDENT PREVENTION

a. The Contractor shall exercise proper precaution at all times for the protection of persons and property and
shall be responsible for all damages to persons or property, either on or off the site, which occur as a result of
his fault or negligence in connection with the prosecution of the work. The safety provisions of applicable
Federal, State and local laws and ordinances and building and construction codes shall be observed and the
Contractor shall take or cause to be taken such additional safety and health measures as the City may
determine to be reasonably necessary. Machinery, equipment, and all hazards shall be guarded in accordance



with the safety provisions of the A Manual of Accident Prevention in Construction published by the Associated
General Contractors of America, Inc., to the extent that such provisions are not in conflict with applicable

local laws.

b. The Contractor shall maintain an accurate record of all cases of death, occupational disease, and injury
requiring medical attention or causing loss of time from work, arising out of and in the course of employment
on work under the Contract. The Contractor shall promptly furnish the Owner with reports concerning these
matters.

121. SANITARY FACILITIES

The Contractor shall furnish, install, and maintain ample sanitary facilities for the workmen. As the needs arise
a sufficient number of enclosed temporary toilets shall be conveniently placed as required by the sanitary
codes of the State and Local Government. Drinking water shall be provided from an approved source, so
piped or transported as to keep it safe and fresh and served from single service containers or satisfactory
types of sanitary drinking stands or fountains. All such facilities and services shall be furnished in strict
accordance with existing and governing health regulations.

122. USE OF PREMISES

a. The Contractor shall confine his equipment, storage of materials, and construction operations to the
Contract limits as shown on the Drawings and as prescribed by ordinances or permits, or as may be directed
by the City, and shall not unreasonably encumber the site or public rights of way with his materials and
construction equipment.

b. The Contractor shall comply with all reasonable instructions of the City and the ordinances and codes of the
Local Government regarding signs, advertising, traffic, fires, explosives, danger signals, barricades.

123. REMOVAL OF DEBRIS, CLEANING, ETC.

The Contractor shall, periodically or as directed during the progress of the work, remove and legally dispose of
all surplus excavated material and debris, and keep the Project Area and public rights of way reasonably clear.
Upon completion of the work, he shall remove all temporary construction facilities, debris and unused
materials provided for the work, and put the whole site of the work and public rights of way in a neat and
clean condition. Trash burning on the site of the work will be subject to prior approval of the City and existing
State and local regulations.

124. INSPECTION

a. All materials and workmanship shall be subject to inspection, examination or test by the City or the
Architect at any and all times during manufacture or construction and at any and all places where such
manufacture or construction is carried on. The City shall have the right to reject defective or substandard
material and workmanship or require its correction. Unacceptable workmanship shall be satisfactorily
corrected. Rejected material shall be promptly segregated and removed from the Project Area and replaced
with material of specified quality without charge therefor. If the Contractor fails to proceed at once with the
correction of rejected workmanship or defective material, the City may contract or otherwise have the defects
remedied or rejected materials removed from the Project Area and charge the cost of the same against any
moneys which may be due the Contractor, without prejudice to any other rights or remedies of the City.

b. The Contractor shall furnish promptly all materials reasonably necessary for any tests which may be
required. (See Section 118 hereof). All tests by the City will be performed in such a manner as not to delay the
work unnecessarily and will be made in accordance with the provisions of the Technical Specifications.

c. The Contractor shall notify the City sufficiently in advance of back-filling or concealing any facilities to permit
proper inspection. If any facilities are concealed without approval or consent by the City, the Contractor shall
uncover for inspection and recover such facilities all at his own expense, when so requested by the City.



Should it be considered necessary or advisable by the City at any time before final acceptance of the entire
work to make an examination of work already completed by uncovering the same, the Contractor shall on
request promptly furnish all necessary facilities, labor, and material. If such work is found to be defective in
any important or essential respect, due to fault of the Contractor or his subcontractors the Contractor shall
defray all the expenses of such examination and of satisfactory reconstruction. If, however, such work is
found to meet the requirements of the Contract, the actual cost of labor and material necessarily involved in
the examination and replacement, plus 15 percent of such costs to cover superintendence, general expenses
and profit, shall be allowed the Contractor and he shall, in addition, if completion of the work of the entire
Contract has been delayed thereby, be granted a suitable extension of time on account of the additional work
involved.

d. Inspection of materials and appurtenances to be incorporated in the Improvements embraced in this
Contract may be made at the place of production, manufacture or shipment, whenever the quantity justifies
it, and such inspection and acceptance, unless otherwise stated in the Technical Specifications, shall be final,
except as regards (1) latent defects, (2) departures from specific requirements of the Contract, (3) damage or
loss in transit, or (4) fraud or such gross mistakes as amount to fraud. Subject to the requirements contained
in the preceding sentence, the inspection of materials as a whole or in part will be made at the Project Site.

e. Neither inspection, testing, approval nor acceptance of the work in whole or in part, by the City or its agents
shall relieve the Contractor or his sureties of full responsibility for materials furnished or work performed not
in strict accordance with the Contract.

125. REVIEW BY THE CITY

The City, its authorized representatives and agents, and the Architect, shall, at all times have access to and be
permitted to observe and review all work, materials, equipment, payrolls, personnel records, employment
conditions, and other relevant data and records pertaining to this Contract; provided, however, that all
instructions and approvals with respect to work will be given to the Contractor only by the City through its
authorized representative or agents.

126. FINAL INSPECTION

When the work embraced in this Contract is substantially completed, the Contractor shall notify the City in
writing that the work will be ready for final inspection on a definite date which shall be stated in such notice.
The notice shall bear the signed concurrence of the representative of the City having charge of inspection. If
the City determines that the status of the Improvements is as represented, it will make the arrangements
necessary to have final inspection commenced on the date stated in such notice, or as soon thereafter as is
practicable.

127. DEDUCTION FOR UNCORRECTED WORK

If the City deems it not expedient to require the Contractor to correct work not done in accordance with the
Contract Documents, an equitable deduction from the Contract Price will be made by agreement between the
Contractor and the City and subject to settlement, in case of dispute, as herein provided.

128. TIME

a. The Contract Time is the period of time allotted in the Contract for completion of the Work. The date of
commencement of the Work is the date established in a notice to proceed issued by the City to the
Contractor. The Contractor shall begin the Work upon receipt of the notice to proceed.

b. The term "day" as used herein shall mean calendar day.

c. If a date of completion is included in the Contract, it shall be the Date of Substantial Completion of the
Work, including authorized extensions thereto. The "Date of Substantial Completion of the Work" is the date
certified by the City when construction is sufficiently complete, in accordance with the Contract, so the City
may occupy the Work for the use for which it is intended.



129. INSURANCE

The Contractor shall carry the following insurance, at his expense and no direct payment for premiums shall
be made by the City. Carriage of such insurance shall in no way alleviate the Contractor of his responsibilities
under the contract.

a. The Contractor will be required to carry insurance of the kinds and in the amounts hereinafter specified.
The Contractor shall not commence work under the contract until he has obtained all the insurance required
by these specifications and until such insurance has been approved by the City Attorney, nor shall the
Contractor allow any subcontractor to commence work on his subcontract until all similar insurance required
of the subcontractor shall have been so obtained and approved.

b. Insurance

The Contractor shall provide Commercial General Liability in an amount not less than $1,500,000.00 combined
single limit and Automobile Liability Insurance in an amount not less than $1,500,000.00 combined single limit
shall be in a company licensed to do business in Minnesota; and shall provide for the following: Liability for
Premises, Operations, Completed Operations, Independent Contractors, and Contractual Liability. Property
damage coverage for explosion, collapse, and underground Axcu to be included. City of Duluth shall be named
as Additional Insured under the Commercial General Liability policy. Contractor shall also provide evidence of
Statutory Worker’s Compensation Insurance. Contractor to provide Certificate of Insurance evidencing such
coverage with 30-day notice of cancellation, non-renewal, or material change provision included.

c. Subcontractor’s Insurance

In the event any work contemplated by the contract is sublet, the Contractor shall have the duty to assure that
the subcontractors provide insurance in accord with the minimum requirements hereinabove imposed on the
Contractor.

d. Proof of Insurance

The Contractor shall not proceed with the work contemplated in this contract until he has furnished the City
Attorney of the City of Duluth with satisfactory proof of the existence and carriage of insurance of the kinds
and in the amounts specified.

e. Indemnification

The Contractor shall defend, indemnify and save harmless the City and all of its officers, agents and employees
from all suits, actions or claims of any character, name and description brought for on account of any injuries
or damages received or sustained by any person, persons or property, by or from the act or acts of said
Contractor, or by or in consequence of any negligence in safeguarding the work, or through the use of
unacceptable materials in constructing the work, or by or on account of any act or omission, neglect or
misconduct of said Contractor, or from any claims or amount arising or recovered under the Workmen=s
Compensation Law or any other law, by-law, ordinance, order or decree, and so much of the money due the
said Contractor under and by virtue of his contract, as shall be considered necessary by the City may be
retained for the use of the City or in case no money is due, his surety shall be held until such suit or suits,
action or actions, claim or claims, for injuries or damages as aforesaid, shall have been settled and suitable
evidence to that effect furnished to the City. The Contractor shall indemnify and save harmless the City from
any and all losses caused by or on account of any claims or amounts recovered for any infringement of patent,
trademark, or copyright. The unauthorized use by the Contractor of public or private property for any purpose
may be considered an injury or damage to the property so used.

130. PATENTS
The Contractor shall hold and save the City, its officers, employees, representatives and agents, and the
Architect, harmless from liability of any nature or kind, including costs and expenses, for, or on account of, any
patented or unpatented invention, process, article, or appliance manufactured or used in the performance of
the Contract, including its use by the City, unless otherwise specifically stipulated in the Technical
Specifications.



131. WARRANTY

No material, supplies, or equipment to be installed or furnished under this Contract shall be purchased subject
to any chattel mortgage or under a conditional sale, lease-purchase or other agreement by which an interest
therein or in any part thereof is retained by the seller or supplier. The Contractor shall warrant good title to all
materials, supplies, and equipment installed or incorporated in the work and upon completion of all work,
shall deliver the same together with all improvements and appurtenances constructed or placed thereon by
him to the City free from any claims, liens, or charges. Neither the Contractor nor any person, firm or
corporation furnishing any material or labor for any work covered by this Contract shall have any right to a lien
upon any improvement or appurtenance thereon. Nothing contained in this paragraph, however, shall defeat
or impair the right of persons furnishing materials or labor to recover under any bond given by the Contractor
for their protection or any rights under any law permitting such persons to look to funds due the Contractor in
the hands of the City. The provisions of this paragraph shall be inserted in all subcontracts and material
contracts and notices for the work when no formal contract is entered into for such materials.

132. GENERAL GUARANTY

a. Neither the final certificate of payment nor any provisions in the Contract nor partial or entire use of the
improvements embraced in this Contract by the City or the public shall constitute an acceptance of liability in
respect to any express warranties or responsibility for faulty materials or workmanship. The Contractor shall
promptly remedy any defects in the work and pay for any damage to other work resulting therefrom which
subsequently appears. The City will give notice of defective materials and work with reasonable promptness.
b. If, within one year after the Date of Substantial Completion or within such longer period of time as may be
prescribed by law or by the terms of any applicable special guarantee required by the Contract, any of the
Work is found to be defective or not in accordance with the specifications of the Contract, the Contractor shall
correct it promptly upon receipt of a written notice from the City to do so, unless the City has previously given
the Contractor a written acceptance of such condition or work.

133. ENVIRONMENTAL CONDITIONS

Waste Disposal: The SUBRECIPIENT shall comply with the most recent Minnesota Pollution Control Agency
(MPCA) waste disposal requirements and include said disposal requirements in the project=s base bid
specifications. Waste material, including but not limited to: construction/demolition debris, asbestos-
containing material, residential lead paint waste, hazardous waste, and above- and under-ground tanks, shall
be disposed of at MPCA-permitted landfill sites only. Copies of all notification, shipment, and landfill receipt
records shall be maintained in the subrecipient’s project file.

Minnesota Pollution Control Agency

520 Lafayette Rd., St. Paul, MN 55155

(800) 657-3864

a. Construction/Demolition Waste.

Construction/demolition debris will be disposed of at a Minnesota Pollution Control Agency (MPCA) permitted

landfill site only, with copies of all landfill receipts for said debris maintained in the subrecipient's project file.
(Solid Waste Management Rules, Chapter 7001 & 7035)

b. Asbestos-Containing Waste.

All asbestos removal and disposal shall be in strict accordance with all applicable permits. The contract bidder
shall include the price of all permits, testing, removal, and disposal in the project base bid.

* Project asbestos-containing material removal pursuant to USEPA 40 CFR 61.145 Standard for Demolition and
Renovation.

= All asbestos-containing waste material shall be disposed of pursuant to USEPA 40 CFR 61.150 at a MPCA
permitted landfill site only, in accordance with the provisions of USEPA 40 CFR 61.154.



= For all asbestos-containing material, a copy of the MPCA Notification of Demolition and Renovation record
and all Waste Shipment records shall be maintained in the subrecipient's project file.

c. Hazardous Waste Material.

The MPCA shall be contacted for instructions on handling and disposing of materials containing
Polychlorinated Biphenyls (PCBs) or any other identified/encountered hazardous materials. A copy of all
correspondence and disposal records shall be maintained in the subrecipient's project file.

* MPCA Hazardous Waste Compliance Guide -- October 1989, Revised January 1991

* MPCA Hazardous Waste Fact Sheet Checklist -- August 1993

d. Above and Below Ground Storage Tanks.

The MPCA Tanks and Spills Section shall be contacted for instructions on handling or removal of all above- and
underground tanks identified/encountered. A copy of all correspondence and disposal records shall be
maintained in the subrecipient's project file.

e. Residential Lead Paint Waste.

Projects whose activities produce residential lead paint waste are responsible for the management and proper
disposal of the waste at an MPCA permitted landfill site only, pursuant to Minn. Stat. sections 116.87, 116.875,
116.88. A copy of the Residential Lead Abatement Notification and Shipping forms shall be maintained in the
subrecipient's project file.

134. CONTRACTOR’S RECORDS
The contractor agrees that, as provided in Minnesota Statutes 16C.05, Subd. 5, contractor’s books,
records, documents, and accounting procedures and practices are subject to examination by the city
or the state auditor for three years from the date of execution of this contract.

(End of Document)



